

Architecture
Interior Design
Graphic Design
Facility Planning

NOTICE TO ALL CONTRACTORS AND SUB-CONTRACTORS – Date: January 11, 2022
First Care Clinic - Pharmacy & Express Care Renovation – 1301 Main Street, Hays KS. – Proj 21-3152

Prebid Meeting Date: Postponed and Undetermined
Bid Date: Postponed and Undetermined

ADDENDUM NO. 1

YOU ARE INSTRUCTED TO READ AND TO NOTE THE FOLLOWING DESCRIBED CHANGES, CORRECTIONS, CLARIFICATIONS, OMISSIONS, DELETIONS, ADDITIONS, APPROVALS, AND STATEMENTS PERTINENT TO THE CONTRACT AND CONSTRUCTION DOCUMENTS. THIS ADDENDUM IS A PART OF THE CONTRACT AND CONSTRUCTION DOCUMENTS AND SHALL GOVERN IN THE PERFORMANCE OF THE WORK.

Jeff Gillam
Charles Renz
Mark Regier
Maggie Gillam
Chris Gillam

GENERAL

1. Due to funding criteria/requirements pertaining specifically to the exterior façade of the existing building, the bidding of this project has been temporarily suspended. The interior most likely will stay as designed. Note that this is a viable project and will be back out to bid as soon as possible (i.e. this month). Therefore, both the Prebid Meeting and Bid Due Dates have been postponed. New dates (and drawings if necessary), will be published as soon as a revised exterior is approved by the funding organization.

Receipt of this Addendum shall be noted on the Bid Form.

END OF ADDENDUM NO. 1



730 N. Ninth (67401)
P.O. Box 2928
Salina, KS 67402-2928
(785) 827-0386
Fax (785) 827-0392

1722 Main St.
Kansas City, MO 64108
(785) 760-5337