

Architecture
Interior Design
Graphic Design
Facility Planning

NOTICE TO ALL CONTRACTORS AND SUB-CONTRACTORS – Date: March 31, 2022

First Care Clinic - Pharmacy & Express Care Renovation – 1301 Main Street, Hays KS. – Proj 21-3152

***Prebid Meeting Date: Wednesday, May 4, 2022 at 9:00 AM (CST) at basement Board Room of FCC, 105 W. 13th Street, Hays KS.
Bid Date: Wednesday, May 11, 2022 at 2:00 PM (CST) at basement Board Room of FCC, 105 W. 13th Street, Hays KS.***

ADDENDUM NO. 2

YOU ARE INSTRUCTED TO READ AND TO NOTE THE FOLLOWING DESCRIBED CHANGES, CORRECTIONS, CLARIFICATIONS, OMISSIONS, DELETIONS, ADDITIONS, APPROVALS, AND STATEMENTS PERTINENT TO THE CONTRACT AND CONSTRUCTION DOCUMENTS. THIS ADDENDUM IS A PART OF THE CONTRACT AND CONSTRUCTION DOCUMENTS AND SHALL GOVERN IN THE PERFORMANCE OF THE WORK.

Jeff Gillam

Charles Renz

Mark Regier

Maggie Gillam

Chris Gillam

GENERAL

1. Project issues have been resolved and therefore is ready to bid.

ARCHITECTURAL –Specifications

1. Section - Invitation To Bid
 - A. Paragraph 1 – Bid date has changed to May 11, 2022. Time remains at 2pm.
 - B. Paragraph 3 – Prebid Conference date has changed to Wednesday, May 4, 2022. Time remains at 9am.
2. Section 04431 Veneer Stone Masonry, paragraphs 2.3A.1 and 2.3B.1 – Stone veneer to be Sawn Bed Split Face in lieu of Machine Split Rubble.
3. Section 07110 Sheet Membrane Waterproofing, paragraph 2.01B – Carlisle Coating & Waterproofing MiraDRI is an approved manufacturer. Products must meet or exceed specifications.

ARCHITECTURAL –Drawings

1. Sheet A2.1, Floor Plans – Any shelving or equipment not detailed or identified is “by others” and not a part of this contract.

Receipt of this Addendum shall be noted on the Bid Form.

END OF ADDENDUM NO. 2



730 N. Ninth (67401)
P.O. Box 2928
Salina, KS 67402-2928
(785) 827-0386
Fax (785) 827-0392

1722 Main St.
Kansas City, MO 64108
(785) 760-5337